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Instructions

		ATP  -  Application Instructions for 
Detailed Engineer's Estimate and Total Project Cost

		• Applicants are expected to use this template for estimating/documenting the cost of construction items and the overall project costs. (eligible & non-participating)
•The Detailed Engineer's Estimate and Total Project Costs must tie to the information presented in Part A, B and C of the ATP Application Form.
• Do NOT input values in gray cells. These cells are formula-driven and will automatically update.

		Project (Engineer's) Information

		• The Licenced Engineer in 'responsible charge' of the overall ATP application must review all information presented in this Estimate form and ensure the values are consistent with the corresponding plans included in the application.   This requirement is considered necessary to ensure the ATP application meets the CTC's PSR-Equivalent requirement - including the use of construction items, quatities and unit prices that meeting industry standards for PSR-Equivalents.   The engineer is also expected to review the breakdown of eligible vs. ineligible (non-participating) costs shown in estimate and confirm they are consistent with the ATP Guidelines.

		Engineer's Estimate & Cost Breakdown

		For each construction item in this table, the following items must be filled: 

				Item:           indicate the name of a construction item used in this project.

				Quantity:   indicate the total quantity of each construction item

				Units:        indicate the units of measurement (i.e. Square Feet or SQFT.) Refer to the Unit Cost Guide tab

				Unit Cost:    indicate the unit cost for one quantity.

				Total Item Cost will be automatically calculated once the above information are provided for each line item (row).

				If more rows are needed to account for more construction items, select an entire row and then use “copy” and “insert copied cells”.  This will protect the formulas in the spreadsheet. 

				General Overhead:
Costs for these items have been separated out to reduce confusion relating to eligible vs. ineligible costs calculations.    
The % of eligible vs. ineligible costs are automatically calculated based on the ratio of these costs for all of the other construction items.

				Landscaping:
Costs for these items have been separated out to reduce confusion relating to eligible vs. ineligible costs calculations.  
The eligibility of landscaping costs is dependent on if it is considered functional or non-functional (Decorative).   Functional landscaping is 100% eligible. The eligibility of the non-functional (Decorative) landscaping must be considered as part of the 5% maximum allowable for decorative costs. These decorative costs must include all items necessary to prepare for, install, and maintain the non-fuctional landscaping; including but not limited to: removal of existing concrete, roadway excavation, imported backfill/top-soil, irrigation, plantings, plant establishment, etc.   

		Cost Breakdown

				ATP Eligible Items/costs:   these are expected to represent all construction items that are ATP eligible.

				% - 		Insert the percentage of the total item cost that is directly attributed to "ATP Eligible items".

				$ - 		This field will automatically calculate once a percentage is entered in the previous question.

				ATP Ineligible (non-participating) Items/costs:  these are expected to represent all construction costs that are not ATP eligible.  The % and costs are automatically calculated based on the "%" value the applicant entered for the eligible costs. 

				To be constructed by Corps/CCC:  these are expected to include all items & costs that will be constructed by the Corps/CCC.

				% - 		Insert the percentage of the total item cost that is directly attributed to "Corps/CCC to construct".

				$ - 		This field will automatically calculate once a percentage is entered in the previous question.

		Subtotals and Contingencies:

				Subtotal of Construction Items:				This field will automatically calculate the total of all construction items indicated above.

				Construction Item Contingencies: 				Insert percentage of contingencies, which is intended to account for the cost of minor construction items not defined at the time the ATP applications are prepared.

				Total (Construction Items 
& Contingencies) cost:				This field will automatically calculate the total from all information indicated above.

		Project Delivery Costs:            The eligible vs. ineligible split is automatically calculated for all Project Delivery Costs.

				Environmental Studies 
and Permits(PA&ED):				Total cost of Environmental Studies and Permits phase of the project. 

				Plans, Specifications and Estimates (PS&E):				Total cost of Plans, Specifications and Estimates phase of the project.    

				Total PE:				This total is automatically calculated. Total of (PA&ED) + (PS&E)     Note: Per the Caltrans Local Assistance Procedures Manual, the total cost for PE should not exceed 25%.  All costs over the 25% must be shown in the application as non-participating.

				Right of Way Engineering				Total cost of Right of Way Engineering, including obtaining the RW Certification.

				Acquisitions and Utilities:				Total cost of  Acquisitions and Utilities.

				Total RW:				This total is automatically calculated. Total of (RW Eng.) + (Acq.&Utilities)

				Construction Engineering (CE):				Total cost of Construction Engineering.    Note: Per the Caltrans Local Assistance Procedures Manual, the total cost for CE should not exceed 15%.   All costs over the 25% must be shown in the application as non-participating.

				Total Project Delivery:				This total is automatically calculated. Total of (CE) + (Con. Item. & Contig.)

		Total Project Cost Estimate:          The eligible vs. ineligible split is automatically calculated for all Project Delivery Costs.

		• This is automatically calculated from all information entered above. 
• This value must represent the total estimated cost of the entire ATP project.
• The application must account for the ineligible (non-participating) costs being funded with local funds.   Because this local funding is considered non-participating, it cannot be considered leveraging or matching funding.  

		Documentation of Ineligible (Non-Participating) Costs:

		The following are examples of how Engineer's can present their logic and calculations for spliting the projects costs between eligible and ineligible (non-participating) costs.

		Example #1 - Pavement Rehabilitation:  The roadway paving and base repair needed for the roadway is within the limits of the new bike lanes and motorized lanes.  The area within the physical limits of the new bike lanes is estimated to be 3'x300'=900' and the area outside these limits is estimated to be 10'x300'=3,000'.   The ATP eligible reimbursement for all costs related to the Pavement Rehabilition is calculated to be 900/(900+3000) = 23%.   This split was used for Ashphalt Concrete, Agregate Base, and Excavation.

		Example #2 - New roadway lighting:  Of the newly lighted roadway width, the motorized lanes and parking lanes account for 40’ and the bike lanes and sidewalks account for 26’. The ATP eligible reimbursement for all costs related to these streetlights is calculated to be 26/(26+40) = 39%.   This split was used for light poles, conduit, trenching, and new service.

		Example #3 - Decorative Items:  5% of the eligible construction item cost is $46,500 (per the calculation box just below the "Subtotal of Construction Items:").   The project includes decorative pavers (Item 10) which are estimated to cost $30,000 and are shown to be 100% ATP eligible.  The project includes decorative landscaping costs of $70,000 - made up of $10,00 plantings, $20,000 irrigation, $10,000 topsoil, and $30,000 for the necessary AC removal and roadway excavation.    For ease, the $10,000 in plantings is shown as 100% eligible; the $10,000 topsoil and $30,000 for the necessary AC removal & roadway excavation are shown as 100% ineligibible (non-participating); and the ATP eligible portion of the irrigation costs is calculated to be $46,500-($30,000+$10,000) = 6,500  => 6,500/20,000 = 62.5%.   



















Engineer Est. & Project Cost

		Detailed Engineer's Estimate and Total Project Costs

		Important: Read the Instructions in the first sheet (tab) before entering data.     Do not enter data in shaded fields (with formulas).



		Project Information:

		Agency:																						Date:

		Project Description:

		Project Location:

		Licensed Engineer in responsible charge of preparing or reviewing this PSR-Equivalent Cost Estimate:																								License #:



		Engineer's Estimate and Cost Breakdown:

		Engineer's Estimate (for Construction Items Only)																Cost Breakdown



																		ATP Eligible Costs/Items				ATP Ineligible Costs/Items 				Corps/CCC
to construct



		Item No.		Item 				F, D or M		Quantity		Units		Unit Cost		Total
Item Cost		%		$		%		$				%		$

		General Overhead-Related Construction Items

		1		Mobilization						1		LS		$10,000.00		$10,000		100%		$10,000		0%		$0				0%		$0				For projects estimates with more Items (Overhead, General, or Landscaping) that than the standard form has rows for, applicants can add rows by clicking on the 'Add a  line'  button below.

Before clicking the button, click on the Excel row number you where you want to add the line

		2		Traffic Control						1		LS		$7,500.00		$7,500		100%		$7,500		0%		$0						$0

		3		Stormwater Protection Plan						1		LS		$5,000.00		$5,000		100%		$5,000		0%		$0						$0

		General Construction Items (non-decorative only)

		4		Clearing and Grubbing						1		LS		$10,000.00		$10,000		100%		$10,000		0%		$0						$0

		5		Demo & Removal						1		LS		$10,000.00		$10,000		100%		$10,000		0%		$0						$0

		6		Trench and Install Conduit & Condu.						4400		LF		$60.00		$264,000		100%		$264,000		0%		$0						$0

		7		Lighting (Complete In Place)						60		EA		$7,500.00		$450,000		100%		$450,000		0%		$0						$0

		Decorative & Landscaping-related Items    (Label items as "F" for Functional, "D" for Decorative,  or "M" for a mix of Decorative and Functional)

		Subtotal of Construction Items:														$756,500				$756,500				$0						$0

																				$37,825		<= 5% of eligible CON costs (max. decorative, if applicable) 



		Construction Item Contingencies (% of Construction Items):												10.00%

Richard Ke: Enter % for Contingencies
		$75,650				$75,650				$0

		Total (Construction Items & Contingencies) cost:														$832,150				$832,150				$0



		Project Delivery Costs:

		Type of Project Cost												Cost $

		Preliminary Engineering (PE)																		ATP Eligible Costs				Non-participating Costs

		Environmental Studies and Permits(PA&ED):												$   20,000						$20,000				$0

		Plans, Specifications and Estimates (PS&E):												$   75,000						$75,000				$0				"PE" costs / "CON" costs

		Total PE:												$   95,000						$95,000				$0				11%		25% Max



		Right of Way (RW)

		Right of Way Engineering:												$   -						$0				$0

		Acquisitions and Utilities:												$   -						$0				$0

		Total RW:												$   -						$0				$0



		Construction Engineering (CE)																										"CE" costs / "CON" costs

		Construction Engineering (CE):												$   25,000						$25,000				$0				3%		15% Max 



		Total Project Delivery:												$120,000						$120,000				$0



		Total Construction Costs:												$857,150

																				ATP Eligible Costs				Non-participating Costs

		Total Project Cost:												$952,150						$952,150				$0



		Documentation of Ineligible (Non-Participating) Costs:

		The Engineer's logic and/or calculations for splitting costs between ATP-Eligible and Non-participating costs must be documented in this section of the Estimate form.  
Separate logic is required for each construction item listed above which is partly ineligible for ATP funding or is required for the construction of an ineligible item/element of the project.

		Item Number(s):				Description of Engineer's Logic:       (See examples shown in the Instructions)
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DRAFT ATP Unit Cost Guide

		ATP Construction Item Unit Cost Guide      (For items common to ATP projects)



		Index #		Description 		Typical Units		Notes



		General Overhead and Contingency Related Construction Items

				Mobilization, RE office, Traffic Control, Water Quality, Clearing and Grubbing, temporary items, etc.		LS		Engineering Estimates at the "PSR-Equivalent" phase may or may not include these items.   The extent that these items are included in the estimate should be inversely proportional to the size of the "Construction Contingency" used.

				Mobilization 		LS		Dependent on project size & location

				Storm Water Pollution Prevention Plan		LS		$5,00 to $10,000

				Erosion Control		LS		1.50%

				       Hydroseed		SF		Average $1

				       Fiber Rolls		LF		Average $5

				Traffic Control  		LS

				Clearing and Grubbing		LS



		Removal, Excavation, and Import Related Construction Items

				Roadway Excavation		CY		$12 to $35

				Embankment / Fill  / Import Material		CY		Average $25



				Remove Fence, Culvert, Inlet, Curb, etc.		Varies		Engineering Estimates at the "PSR-Equivalent" phase may or may not include these items.   The extent that these items are included in the estimate should be inversely proportional to the size of the "Construction Contingency" used.

				Remove Concrete (Miscellaneous)		CY		Sidewalk, Pavement & Curb/Gutter Average $75

				Sawcut existing AC		LF

				Sawcut and Remove existing AC and AB		SF

				Remove Existing Pavement		SF

				Remove Existing Sidewalk		SF

				Cold Plane AC (2" thickness)		SY		$1.75 to $3.50

				Remove Tree		EA

				Remove Power Pole		EA

				Utility Relocation		LS

		Roadway Paving Items

				Roadway Excavation		CY		$12 to $38

				Class 2 Aggregate Base		CY		$30 to $70

				Hot Mix Asphalt		TON		1 ton covers approx. 12' x 6.5' at 2" final thickness $40 to $125

				Place HMA Dike		LF		average $1.75



				Adjust Frame and Cover to Grade		EA		average $650



				Slurry Seal

				AC Dike



		Sidewalks, Concrete, Plazas, etc

				Concrete curbing		LF		6" x 6" average $3.50

				Curb & Gutter

				 		 

				Concrete Sidewalk 		SF		average $15

				Concrete Driveway

				Minor Concrete (Textured Paving)		SF		average $5

				Prepare and Stain concrete		SF		average $2.75



				Concrete Pavers / Bricks		SF

				Curb Ramp		EA		$3000 to $5,500

				Bollards		EA		$100 to $750



		Crosswalk and Roadway-Crossing Items

				Thermoplastic  Crosswalk		LF

				Bulb-outs (No Drainage)		EA

				Bulb-outs (Include Drainage)		EA

				Bulb-outs (Surface Mounted)		EA





		Striping and Pavement Marking Items

				4" Thermoplastic Traffic Stripe		LF		$0.65 to $0.75

				6" Thermoplastic Traffic Stripe		LF		average $1.00

				8" Thermoplastic Traffic Stripe		LF		average $1.00

				Thermoplastic Pavement Marking/Legend		SF		average $5.5





		Signs, Flashing Beacons, Ped Signals, Signal Upgrades

				Sign- 1 post		EA		$250 to $300

				Sign- 2 post		EA		average $550

				Radar Speed Feedback Sign		EA

				Rectangular Rapid Flashing Beacon (Ped Actuated)		EA		average $5000











		Lighting

				Pedestrian Lights  (Poles only)		EA

				Pedestrian Lights (including: conduit, boxes, etc.)		EA

				Street Lights   (Poles only)		EA

				Street Lights (including: conduit, boxes, etc.)		EA

				Conduit and Boxes		LF or LS		Option stand-alone item (can be part of lighting)







		Landscaping Items

				Transplant Tree		EA		No Palm Trees allowed. Average $400

				Tree Well		EA		average $600

				Remove Tree 		EA		Small trees are accounted for in clearing and grubbing (5" diameter or smaller) $700 to $800

				Tree Grate		EA		average $350

				Fall Tree		EA		average $1,000

				 











		Other Miscellaneous Items

				Minor Concrete (Minor Structure)		CY		average $1200

				6' Retaining Wall		CY		6' tall L shape wall 0.60 cy/lf.  Average $800

				4' Retaining Wall		CY		4' tall L shape wall 0.45 cy/lf.  Average $700



				Ped/Bike Bridge		EA





				Roadway Drainage		LS

				Chain Link Fence

				Iron / Decorative Fence
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From: Active Transportation Program
To: Claire Fliesler
Subject: Re: ATP Cycle 3 City of Santa Cruz: San Lorenzo Riverwalk Lighting
Date: Tuesday, June 07, 2016 1:15:59 PM



Hello Claire,



Thank you for your inquiry. We are looking into your request we will get back to you by June 14th.



 



Thank you,



Dominique



On Tue, Jun 7, 2016 at 9:58 AM, Claire Fliesler <CFliesler@cityofsantacruz.com>
wrote:



Good morning Dominique Lofton and Wei Hsieh,



 



The City of Santa Cruz will be applying to the Active Transportation Program Cycle
3 for the San Lorenzo River Lighting Project to install LED lighting on a multiuse
path adjacent to the San Lorenzo River. Project details are below. Will the CCC or
Local Conservation Corps be able to participate?



 



Project Title: San Lorenzo Riverwalk Lighting



 



Project Description: Installation of LED pedestrian scale lighting on the between
Water Street and Highway 1 on the San Lorenzo Riverwalk on east and west
banks.



 



Detailed Estimate: Attached as “ATP3 SLR Lighting Estimate.pdf”



 



Project Schedule: Attached as “SLR_Schedule_forCorps.pdf”



 



Project Map: Attached as “ProjectLocation.pdf”



 



 





mailto:inquiry@atpcommunitycorps.org


mailto:CFliesler@cityofsantacruz.com


mailto:CFliesler@cityofsantacruz.com








Thank you,



Claire



 



 



Claire Fliesler, AICP



Transportation Planner I



City of Santa Cruz



(831) 420-5107



cfliesler@cityofsantacruz.com



www.cityofsantacruz.com



 



 



 



-- 



Dominique Lofton | Program Assistant
Environmental & Energy Consulting
1121 L Street, Suite 400
Sacramento, CA 95814
916.426.9170 | inquiry@atpcommunitycorps.org
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From: Claire Fliesler
To: atp@ccc.ca.gov; inquiry@atpcommunitycorps.org
Cc: Claire Fliesler
Subject: ATP Cycle 3 City of Santa Cruz: San Lorenzo Riverwalk Lighting
Date: Tuesday, June 07, 2016 9:58:00 AM
Attachments: ATP3 SLR Lighting Estimate.pdf



SLR_Schedule_forCorps.pdf
ProjectLocation.pdf



Good morning Dominique Lofton and Wei Hsieh,
 
The City of Santa Cruz will be applying to the Active Transportation Program Cycle 3 for the San
Lorenzo River Lighting Project to install LED lighting on a multiuse path adjacent to the San Lorenzo
River. Project details are below. Will the CCC or Local Conservation Corps be able to participate?
 
Project Title: San Lorenzo Riverwalk Lighting
 
Project Description: Installation of LED pedestrian scale lighting on the between Water Street and
Highway 1 on the San Lorenzo Riverwalk on east and west banks.
 
Detailed Estimate: Attached as “ATP3 SLR Lighting Estimate.pdf”
 
Project Schedule: Attached as “SLR_Schedule_forCorps.pdf”
 
Project Map: Attached as “ProjectLocation.pdf”
 
 
Thank you,
Claire
 
 
Claire Fliesler, AICP
Transportation Planner I
City of Santa Cruz
(831) 420-5107
cfliesler@cityofsantacruz.com
www.cityofsantacruz.com
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1
No. Description Unit Qty Unit Cost Total
1 Mobilization LS 1 10,000$      10,000$           
2 Storm Water Pollution Prevention Plan LS 1 5,000$        5,000$              
3 Traffic Control LS 1 7,500$        7,500$              
4 Clearing and Grubbing LS 1 10,000$      10,000$           
5 Demo & Removal LS 1 10,000$      10,000$           
6 Trench and Install 2" conduit & Conductors LF 4400 50$              220,000$         
7 Lighting Complete In Place EA 60 4,000$        240,000$         




San Lorenzo River Lighting 502,500$         




San Lorenzo River Lighting
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Application Part 5: Project Schedule
NOTES: 1) Per CTC Guidelines, all project applications must be submitted with the expectation of receiving federal funding and therefore the 




schedule below must account for the extra time needed for federal project delivery requirements and approvals, including a NEPA 
environmental clearance and for each CTC allocation there must also be a Notice to Proceed with Federally Reimbursable work. 




 2) Prior to estimating the durations of the project delivery tasks (below), applicants are highly encouraged to review the appropriate 
chapters of the Local Assistance Procedures Manual and work closely with District Local Assistance Staff. 




 3) The proposed CTC allocation dates must be between July 1, 2019 and June 30, 2021 to be consistent with the available ATP funds 
for Cycle 3.




INFRASTRUCTURE PROJECTS:
PA&ED Project Delivery Phase:




Will ATP funds be used in this phase of the project?  Yes  No




Proposed CTC "PA&ED Allocation" Date: 7/1/2019




Notice to Proceed with Federally Reimbursable ATP Work: 8/30/2019




Expected or Past Start Date for PA&ED activities: 9/1/2019




Time to complete the separate CEQA & NEPA studies/approvals: 6 months (See note #2, above)
Expected or Past Completion Date for the PA&ED Phase: 2/27/2020
* Applications showing the PA&ED phase as complete, must include/attach the signature pages for the CEQA and NEPA documents,  
  which include project descriptions covering the full scope.




PS&E Project Delivery Phase:
Will ATP funds be used in this phase of the project?  Yes  No




Proposed CTC "PS&E Allocation" Date: 3/1/2020




Notice to Proceed with Federally Reimbursable ATP Work: 4/30/2020




Expected or Past Start Date for PS&E activities: 5/1/2020




Time to complete the final Plans, Specification & Estimate: 12 months
Expected or Past Completion Date for the PS&E Phase: 4/26/2021




* Applications showing the PS&E phase as complete, must include/attach the signed & Stamped Title Sheet for the plans and  
  approval page of the specifications.




Right of Way Project Delivery Phase:
Will ATP funds be used in this phase of the project?  Yes  No




Expected or Past Start Date for R/W activities:
Time to complete the R/W Engineering, Acquisition, and Utilities: months
Expected or Past Completion Date for the R/W Phase:
* PS&E and Right of Way phases can be allocated at the same CTC meeting.




* Applications showing the R/W phase as complete, must include/attach the Caltrans approved R/W Certification.




Construction Project Delivery Phase:
Will ATP funds be used in this phase of the project?  Yes  No




Proposed CTC "CON Allocation" Date: 5/1/2021
Notice to Proceed with Federally Reimbursable ATP Work: 6/30/2021




Expected Start Date for Construction activities: 9/1/2021
Time to complete the Construction activities: 3 months
Expected or Past Completion Date for the CON Phase: 11/29/2021
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Attachment D: San Lorenzo Riverwalk Lighting


Example lighting locations- To be determined 
during PS&E phase
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San Lorenzo Riverwalk Lighting 
 


 


Figure 1 Existing San Lorenzo Riverwalk pathway looking north 


 







 


Figure 2 Connections from the San Lorenzo Riverwalk to adjacent neighborhoods 


 







 


Figure 3 Felker Street Bridge at the northern end of the project that connects the east and west banks of the San Lorenzo 
Riverwalk 


 







 


Figure 4 Existing "Fitness Park" along the Riverwalk within the project area. 


 







 


Figure 5 Existing lighting south of the project boundary. This same lighting type will be installed for this project. 
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June 7, 2016 
 
State of California 
Department of Transportation, Division of Local Assistance  
P.O. Box 942874, MS‐1 
Sacramento, CA 94274‐0001 
 
RE:   Active Transportation Program (ATP) Grant Application for the City of Santa Cruz San Lorenzo 


Riverwalk  


 
Dear ATP Grant Selection Committee: 
 
On behalf of the Regional Transportation Commission’s Bicycle Advisory Committee, I wish to extend 
great support for the City of Santa Cruz’s San Lorenzo Riverwalk Lighting grant application. This project 
will complete lighting on the west side of the San Lorenzo Riverwalk, making this safe and separated 
active transportation corridor more usable in the early morning and evening. 


 
The Regional Transportation Commission’s Bicycle Advisory Committee serves to assist in the 
development and maintenance of a complete, convenient and safe regional bicycle and pedestrian 
network. Such a network increases the opportunity and attractiveness of bicycle and pedestrian trips for 
transportation purposes and reduces the dependency on automobile travel. With that goal in mind, the 
RTC seeks to provide continuous, safe, and comfortable facilities that incentivize bicycle travel. This 
project is a critical and direct north‐south alternative transportation commute route, conveniently 
located in the core of the City. The route connects employment, shopping, open space, recreational 
areas, and neighborhoods throughout the City of Santa Cruz. The levee pathway system serves the 
Beach and Boardwalk areas, Downtown Business District, County Government Center, Pacific Station 
Transit Center, and the Harvey West Industrial area. From the river levee pathway system, pedestrians 
and cyclists are able to connect to other active transportation infrastructure, including cross‐town bike 
lanes, sidewalks, other paths, and the future rail trail.  
 
This project will create a continuous, safe, and comfortable facility for cyclists and pedestrians of all ages 
and abilities. The lighting will increase use of the levee pathway system by removing this barrier, 
enhancing safety, and increasing convenience. Thus, the Committee urges your support and thanks you 
for your consideration of this grant proposal. Please feel free to contact the RTC’s Bicycle Program 
Manager and staff to the Bicycle Advisory Committee, Cory Caletti at (831) 460‐3201 or by email at 
ccaletti@sccrtc.org, for this and any other committee related matters. 
 
Sincerely,  


 
  Amelia Conlen  


Bicycle Advisory Committee Chair 
 


cc:   Santa Cruz County Regional Transportation Commission 
            Santa Cruz County Regional Transportation Commission’s Bicycle Committee  







COMMUNITY TRAFFIC SAFETY COALITION 
of  SANTA CRUZ COUNTY 


 


www.sctrafficsafety.org        www.facebook.com/sctrafficsafety        CTSC@health.co.santa-cruz.ca.us        (831) 454-4141 


 


 


c/o Community Health Education, Santa Cruz County Health Services Agency, 1070 Emeline Ave, Santa Cruz, CA 95060 


State of California         June 6, 2016 
Department of Transportation 
Division of Local Assistance  
P.O. Box 942874, MS-1 
Sacramento, CA 94274-0001 
 
Dear ATP Grant Selection Committee: 
 
I am writing on behalf of the Community Traffic Safety Coalition (CTSC) to express support for the City of 
Santa Cruz’s San Lorenzo Riverwalk Lighting grant application. This project will complete lighting on the west 
side of the San Lorenzo Riverwalk, making this separated active transportation corridor safer and more 
accessible in the early morning and evening. This pathway is a direct north-south alternative transportation 
commute route, conveniently located in the core of the City.  
 
The mission of the CTSC is to reduce traffic-related injuries while promoting the use of alternative modes of 


transportation. The primary focus is on bicycle and pedestrian safety issues. The CTSC educates all road users 


in safety practices to decrease the risk and severity of collisions and advocates for improved conditions to 


make all methods of transportation safer. 


 


The pathway connects employment, shopping, open space, recreational areas, and neighborhoods 
throughout the City of Santa Cruz. The levee pathway system serves the Beach and Boardwalk areas, 
Downtown Business District, County Government Center, Pacific Station Transit Center, and the Harvey West 
Industrial area. From the river levee pathway system, pedestrians and cyclists are able to connect to other 
active transportation infrastructure, including cross-town bike lanes, sidewalks, other paths, and the future 
rail trail. 
 
This project will install active transportation scale lighting on the remaining unlit segment of the westside of 
the Riverwalk. Currently, lighting ends at Water Street, and active transportation users must choose between 
staying on an unlit separated path or using city streets in mixed traffic. This project would fill that gap to 
create a continuous, safe, and comfortable facility for cyclists and pedestrians of all ages and abilities. The 
lighting will increase use of the levee pathway system by removing this barrier, enhancing safety, and 
increasing convenience.  
 
We urge you to support this valuable project. The San Lorenzo Riverwalk Lighting project is a vital missing 
piece in the bike and pedestrian network in the City of Santa Cruz. The CTSC strongly supports funding this 
project to improve active transportation in the City of Santa Cruz. 
 
Sincerely,  


 
 
 
 
Leo Jed, Co-Chair 
Community Traffic Safety Coalition of Santa Cruz County 


 







 
State of California 
Department of Transportation 
Division of Local Assistance  
P.O. Box 942874, MS-1 
Sacramento, CA 94274-0001 
 
May 31st, 2016  
 
Dear ATP Grant Selection Committee, 
 
I am writing to express Bike Santa Cruz County’s support for the City of Santa Cruz’s 
San Lorenzo Riverwalk Lighting grant application. This project will complete 
lighting on the west side of the San Lorenzo Riverwalk, making this safe & separated 
active transportation corridor more usable in the early morning and evening.  
 
The levee pathway is a direct north-south alternative transportation commute 
route, conveniently located in the core of the City. This route connects employment, 
shopping, open space, recreational areas, and neighborhoods throughout the City of 
Santa Cruz. The levee pathway system serves the Beach and Boardwalk areas, 
Downtown Business District, County Government Center, Pacific Station Transit 
Center, and the Harvey West Industrial area. From the river levee pathway system, 
pedestrians and cyclists are able to connect to other active transportation 
infrastructure, including cross-town bike lanes, sidewalks, other paths, and the 
future rail trail. 
 
This project will install active transportation scale lighting on the remaining unlit 
segment of the Riverwalk. Currently, lighting ends at Water Street, and active 
transportation users must choose between staying on an unlit separated path or 
choosing to use city streets in mixed traffic. This project would fill that gap to create 
a continuous, safe, and comfortable facility for cyclists and pedestrians of all ages 
and abilities. The lighting will increase use of the levee pathway system by removing 
this barrier, enhancing safety, and increasing convenience.  
 
I urge you to support this valuable project. The San Lorenzo Riverwalk Lighting 
project is a vital missing piece in the bike and pedestrian network in the City of 
Santa Cruz. Bike Santa Cruz County strongly supports funding this project to 
improve active transportation in the City of Santa Cruz. 
 
Sincerely, 


 
Amelia Conlen 
Executive Director, Bike Santa Cruz County   








Santa Cruz County 
Regional Transportation Commission 
FINAL — JUNE 2014 


Santa Cruz County 


REGIONAL TRANSPORTATION PLAN 2014 
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IDProject Title Project Description/Scope
Est total 


cost 


All Figures in year 2013, '000s (thousands of dollars)


       
Constrained


Uncon-
strained


SC 25Hwy 1/9 Intersection Modifications Intersection modifications including new turn lanes, bike lanes/shoulders. Includes adding 
second left-turn lane on Highway 1 southbound to Highway 9 northbound; second northbound 
through lane and shoulder on northbound Highway 9, from Highway 1 to Fern Street; a right-
turn lane and shoulder on northbound Highway 9; through-left turn lane on northbound River 
St; replace channelizers on Highway 9 at the intersection of Coral Street; sufficient lane width 
along the northbound through/left turn lane on Highway 9 from Fern Street to Encinal Street; 
new sidewalk along the east side of Highway 9 from Fern Street north to Encinal Street; new 
through/left turn lane on southbound Highway 9; Traffic Signal interconnect to adjacent 
signals. (Caltrans project ID - EA05-46580)


$6,200 $6,200 $0


SC-P81Hwy 1/Mission St at Chestnut/King/Union 
Intersection Modification


Modify design of existing intersections to add lanes and upgrade the traffic signal operations to 
add capacity, reduce delay and improve safety. Provide acess ramps and bike lanes on King 
and Mission. Includes traffic signal coordination.


$4,500 $4,500 $0


SC 38Hwy 1/San Lorenzo Bridge Replacement Replace the Highway 1 bridge over San Lorenzo River to increase capacity,improve safety and 
improve seismic stability, from Highway 17 to the Junction of 1/9. Reduce flooding potential 
and improve fish passage. Caltrans project ID - EA05-0P460


$15,800 $2,355 $13,445


SC-P59King Street Bike Lanes (entire length) Install Class 2 bike lanes on residential collector street which includes some parking and 
landscape strip removals, and some drainage inlet modifications.


$2,000 $2,000 $0


SC-P114King/Laurel Intersection Modification Modify unsignalized intersection to add eastbound right turn lane. $100 $50 $50


SC-P97Laurent/High Intersection Improvements Install Traffic Signal. $400 $200 $200


SC-P75Lump Sum Bike Projects Bike projects based on needs identified through the Major Transportation Study and bike plan 
updates. These are in addition to projects listed individually in the RTP.


$4,000 $0 $4,000


SC-P105Market Street Sidewalks and Bike Lanes Completion of sidewalks and bicycle lanes. Includes retaining walls, right-of-way, tree 
removals,  and a bridge modification.


$1,000 $1,000 $0


SC-P104Measure H Road Projects Road rehabilitation and reconstruction projects citywide to address backlog of needs using 
Measure H sales tax revenues. (Some Measure H funds anticipated to fund specific projects 
listed in the RTP).


$23,000 $23,000 $0


SC-P112Mission (Hwy 1)/Laurel Intersection 
Modification


Modify traffic signal to add right-turn from Mission to Laurel and signal overlap phase. $1,000 $750 $250


SC-P113Mission (Hwy 1)/Swift Intersection 
Modification


Modify traffic signal to add Swift right-turn lane and signal overlap phase. $100 $50 $50


SC-P29Morrissey Blvd. Bike Path over Hwy 1 Install a Class 1 bicycle and pedestrian facility on freeway overpass. $90 $90 $0


SC-P12Morrissey/Poplar/Soquel Intersection 
Modification


Modify the roadway configuration in the Morrissey/Poplar/Soquel triangle area to improve 
traffic circulation and safety for all modes.


$2,000 $0 $2,000


SC-P118Mott St (at Hiawatha) Bike/Ped Connections Add bike/ped connection from end of Mott to MBSST. $20 $20 $0


SC 37Murray St Bridge Replacement Seismic retrofit of existing Murray St. bridge (36C0108) over Woods Lagoon at harbor and 
associated approach roadway improvements and replacement of barrier rail. Includes wider 
bike lanes and sidewalk on ocean side. Include access paths to harbor if eligible.


$11,070 $11,070 $0


SC-P30Murray St to Harbor Path Connection Install a Class 1 bicycle/pedestrian facility. $200 $200 $0


SC-P73Neighborhood Traffic Management 
Improvements


Install traffic control devices and roadway design features to manage neighborhood traffic. $2,500 $625 $1,875


E- 5
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CITY COUNCIL 


AGENDA REPORT 
 


DATE: April 11, 2016 
  


 
AGENDA OF: 
 


May 24, 2015 


DEPARTMENT: 
 


Public Works  


SUBJECT: Caltrans Active Transportation Program Cycle 3 Grant Applications 
  
 
RECOMMENDATION:  That the City Council, by motion, authorize the City Manager to apply 
for, accept, and appropriate funds from the California Department of Transportation Active 
Transportation Program Cycle 3 for the Pacific Collegiate School Safe Routes to School and Gap 
Closure Project, Monterey Bay Sanctuary Scenic Trail Segments 8 and 9 Design and 
Environmental, and San Lorenzo Riverwalk Lighting. 
 
 
BACKGROUND:  In September 2013, Governor Brown signed legislation that created the 
Active Transportation Program (ATP). The ATP consolidates existing federal and state 
transportation programs, including the Transportation Alternatives Program (TAP), Bicycle 
Transportation Account (BTA), and State Safe Routes to School (SR2S), into a single program 
with a focus to make California a national leader in active transportation. ATP Cycle 3 
applications are due June 15, 2015. Cycle 3 includes FY2019-20 and FY2020-21 funding years 
totaling $240 million. The minimum request for ATP funds is $250,000.   
 
The purpose of ATP is to encourage increased use of active modes of transportation by achieving 
the following goals: 


• Increase the proportion of trips accomplished by biking and walking, 
• Increase safety and mobility for non-motorized users, 
• Advance the active transportation efforts of regional agencies to achieve greenhouse gas 


(GHG) reduction goals, 
• Enhance public health, 
• Ensure that disadvantaged communities fully share in the benefits of the program, and 
• Provide a broad spectrum of projects to benefit many types of active transportation users. 


 
The City of Santa Cruz was awarded two ATP Cycle 2 grant awards for the Santa Cruz Citywide 
Safe Routes to School Crossing Improvement Program and the Branciforte Creek 
Bicycle/Pedestrian Bridge.  
  
DISCUSSION:  Staff developed a list of high priority projects to consider for ATP Cycle 3.   
 


• Pacific Collegiate School Safe Routes to School and Gap Closure Project: This project 
would construct active transportation improvements connecting to the new PCS campus 
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on Mission Street Extension. These improvements would also enhance connectivity with 
the separated multiuse facilities on West Cliff Drive and Segments 6 and 7 of the Rail 
Trail. This project includes sidewalk infill on Delaware, a multiuse path on Swanton 
Boulevard, bike lane improvements on Natural Bridge Drive, and intersection 
improvements at Mission Street Extension and Natural Bridges Drive, Delaware Avenue 
and Natural Bridges Drive, Delaware Avenue and Swanton Boulevard, and Mission 
Street Extension and Swift Street.  PCS parents and staff have expressed interest in active 
transportation improvements around the new campus.  
This project also includes a non-infrastructure pilot project at Bay View Elementary 
School through a partnership with Ecology Action. Ecology Action will develop and 
deliver annual non-infrastructure encouragement and education programs for 
kindergarten through 5th grade.   
 


• Monterey Bay Sanctuary Scenic Trail Segments 8 and 9 Design and Environmental: This 
project would fund design work and environmental analysis on a portion of Segment 8 
and all of Segment 9 of the Monterey Bay Sanctuary Scenic Trail, from the west side of 
the trestle to 17th Avenue through a partnership with the County of Santa Cruz. Pursuing 
funding for design and environmental work will make this project more competitive for 
“shovel ready” grant programs for construction as well as define implementation costs. 
This project was identified as a community priority at every public outreach event for the 
Active Transportation Plan held to date. 


 
• San Lorenzo Riverwalk Lighting: This project would install LED lighting on a portion of 


the San Lorenzo Riverwalk not currently lit. Phase I (2004) and II (2016) of the San 
Lorenzo River Parkway project installed lighting on the west side of the San Lorenzo 
River between Water Street and Laurel Street Extension. This project will increase the 
utility of this separated, off-road facility for bicyclists and pedestrians during non-
daylight hours, as well as continue implementation of recommendations from the San 
Lorenzo Urban River Plan. 


 
 
FISCAL IMPACT:  No local match is required for the Active Transportation Program. A 
maximum of five points may be awarded for local funding contribution 
 
 
Prepared by: 
Claire Fliesler,  
Transportation Planner 
 


 
Submitted by: 
Mark Dettle, 
Director of Public Works 


 
Approved by: 
Martin Bernal 
City Manager 


 
      
 
ATTACHMENTS:   
 
Attachment A: Map of PCS Infrastructure Project Locations 
Attachment B: Map of Monterey Bay Sanctuary Scenic Trail Segments 8 and 9 Boundaries 
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CITY OF SANTA CRUZ 


TRANSPORTATION AND PUBLIC 
WORKS COMMISSION 


AGENDA REPORT  
DATE: March 6, 2015 


 
AGENDA OF: 
 


March 21, 2016 


DEPARTMENT: 
 


Public Works  


SUBJECT: Active Transportation Program Cycle 3 Grant Concepts 
  
 
RECOMMENDATION:  That the Transportation and Public Works Commission recommend 
that the City Council approve the Active Transportation Program Cycle 3 Grant Concepts. 
 
 
BACKGROUND:  In September 2013, Governor Brown signed legislation that created the 
Active Transportation Program (ATP). The ATP consolidates existing federal and state 
transportation programs, including the Transportation Alternatives Program (TAP), Bicycle 
Transportation Account (BTA), and State Safe Routes to School (SR2S), into a single program 
with a focus to make California a national leader in active transportation. ATP Cycle 3 
applications are due June 15, 2015. Cycle 3 includes FY2019, FY2020, and FY2021 funding 
years. The minimum request for ATP funds is $250,000.   
 
The purpose of ATP is to encourage increased use of active modes of transportation by achieving 
the following goals: 


• Increase the proportion of trips accomplished by biking and walking, 
• Increase safety and mobility for non-motorized users, 
• Advance the active transportation efforts of regional agencies to achieve greenhouse gas 


(GHG) reduction goals, 
• Enhance public health, 
• Ensure that disadvantaged communities fully share in the benefits of the program, and 
• Provide a broad spectrum of projects to benefit many types of active transportation users. 


 
The City of Santa Cruz was awarded two ATP Cycle 2 grant awards for the Santa Cruz Citywide 
Safe Routes to School Crossing Improvement Program and the Branciforte Creek 
Bicycle/Pedestrian Bridge.  
  
DISCUSSION:  Staff developed a list of high priority projects to consider for ATP Cycle 3.   
 


• Pacific Collegiate School Safe Routes to School and Gap Closure Project: This project 
would construct active transportation improvements connecting to the new PCS campus 



cfliesler

Highlight







SUBJECT: Active Transportation Program Cycle 3 Grant Concepts 
Date: March 21, 2016 
Page: 2 
 


 
P:\1\Public\TPWC Reports In Progress\March 21 2016\Active Transportation Program Cycle 3 Grant Concepts Rpt 
Revised: 3/10/16 1:36 PM SS 


on Mission Street Extension. These improvements would also enhance connectivity with 
the separated multiuse facilities on West Cliff Drive and Segments 6 and 7 of the Rail 
Trail. This project includes sidewalk infill on Delaware, a multiuse path on Swanton 
Boulevard, bike lane improvements on Natural Bridge Drive, and intersection 
improvements at Mission Street Extension and Natural Bridges Drive, Delaware Avenue 
and Natural Bridges Drive, Delaware Avenue and Swanton Boulevard, and Mission 
Street Extension and Swift Street.  PCS parents and staff have expressed interest in active 
transportation improvements around the new campus. 


• Monterey Bay Sanctuary Scenic Trail Segments 8 and 9 Design and Environmental: This 
project would fund design work and environmental analysis on a portion of Segment 8 
and all of Segment 9 of the Monterey Bay Sanctuary Scenic Trail, from the west side of 
the trestle to 17th Avenue. The City will pursue partnering with the County of Santa Cruz 
on this grant proposal to make the application more competitive. Pursuing funding for 
design and environmental work will make this project more competitive for “shovel 
ready” grant programs for construction. This project was identified as a community 
priority at every public outreach event for the Active Transportation Plan held to date. 


• San Lorenzo Riverwalk Lighting: This project would install LED lighting along the west 
side of the San Lorenzo Riverwalk between Water Street and Highway 1. Phase I (2004) 
and II (2016) of the San Lorenzo River Parkway project installed lighting on the west 
side of the San Lorenzo River between Water Street and Laurel Street Extension. This 
project will increase the utility of this separated, off-road facility for bicyclists and 
pedestrians during non-daylight hours, as well as continue implementation of 
recommendations from the San Lorenzo Urban River Plan.  


 
FISCAL IMPACT:  No local match is required for the Active Transportation Program. A 
maximum of five points may be awarded for local funding contribution.   
 
 
Prepared by:   Claire Fliesler, Transportation Planner 
 
Submitted by:  James Burr, PE, Transportation Manager 
 
Approved by: 
 
 
 
Mark Dettle 
Public Works Director 
 
 
ATTACHMENTS:  
Attachment A: Map of PCS Infrastructure Project Locations 
Attachment B: Map of Monterey Bay Sanctuary Scenic Trail Segments 8 and 9 Boundaries 
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Santa Cruz County Regional
Transportation Commission’s 


BICYCLE ADVISORY COMMITTEE


AGENDA


Monday, April 11, 2016


6:00 pm to 8:30 pm


COMMITTEE MEMBERSHIP


Member    Alternate   
Grace Voss   Kem Akol   District 1 


Representing


David Casterson, Chair Jim Cook   District 2
Peter Scott   Will Menchine  District 3
Amelia Conlen  Vacant    District 4
Rick Hyman   Vacant   District 5
Andy Ward   Daniel Kostelec  City of Capitola
Melissa Ott   Wilson Fieberling  City of Santa Cruz 
Lex Rau   Gary Milburn   City of Scotts Valley
Vacant   Vacant    City of Watsonville
Emily Glanville  Piet Canin   Ecology Action
Leo Jed, Vice Chair  Jim Langley   Community Traffic Safety Coalition
  
The majority of the Committee constitutes a quorum for the transaction of business


1. Call to Order 


2. Introductions 


3. Announcements – RTC staff 


4. Oral communications – members and public 


The Committee will receive oral communications during this time on items not on today’s agenda. Presentations must be 
within the jurisdiction of the Committee, and may be limited in time at the discretion of the Chair. Committee members 
will not take action or respond immediately to any Oral Communications presented, but may choose to follow up at a 
later time, either individually, or on a subsequent Committee agenda.


5. Additions or deletions to consent and regular agendas


RTC Office
1523 Pacific Ave


Santa Cruz, CA 95060


Bike Committee - April 11, 2016: 1
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CONSENT AGENDA
  


All items appearing on the consent agenda are considered to be minor or non-controversial and will be acted upon in 
one motion if no member of the Committee or public wishes an item be removed and discussed on the regular agenda. 
Members of the Committee may raise questions, seek clarification or add directions to Consent Agenda items without 
removing the item from the Consent Agenda as long as no other committee member objects to the change. 


6. Approve draft minutes of the February 8, 2016 Bicycle Advisory Committee meeting
(pages 4- 6)  


7. Accept summary of Hazard Reports (page 7)  


REGULAR AGENDA


8. Office Elections – Cory Caletti, RTC Senior Transportation Planner (page 8)


9. City of Watsonville Rail Trail Preliminary Design – Presentation from Murray Fontes,  
City of Watsonville Principal Engineer (pages 9- 20) 


10. City of Santa Cruz Active Transportation Program Grant Project Ideas – Presentation 
from Claire Fliesler, City of Santa Cruz Transportation Planner (pages 21-24) 


11. 2016 Transportation Investment Plan Outreach Ideas – Presentation from Karena 
Pushnik, RTC Senior Transportation Planner (pages 25 - 28) 


12. Health Service Agency’s TDA allocation request for $100,000 for the Community 
Traffic Safety Coalition and the Ride ‘n Stride Bicycle and Pedestrian Education 
Programs - Presentation from Health Services Agency staff (pages 29 - 44)


13. Ecology Action’s Transportation Development Act allocation request for $50,000 for 
the Bike to Work Program – Presentation from Ecology Action staff (pages 45 -60) 


14. Accept current roster and provide updated information (page 61) 


15. Updates related to Committee functions 


16. Adjourn 


NEXT MEETING: The next Bicycle Committee meeting is scheduled one week earlier than 
usual on Monday, June 6th, 2016 from 6:00pm to 8:30pm at the RTC office, 1523 Pacific 
Ave, Santa Cruz, CA.  


HOW TO REACH US
Santa Cruz County Regional Transportation Commission
1523 Pacific Avenue, Santa Cruz, CA 95060
phone: (831) 460-3200 / fax (831) 460-3215
email: info@sccrtc.org / website: www.sccrtc.org


AGENDAS ONLINE  
To receive email notification when the Bicycle Committee meeting agenda packets are posted on our website,
please call (831) 460-3201 or email ccaletti@sccrtc.org to subscribe.


Bike Committee - April 11, 2016: 2
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AGENDA OF:


TO:


April 11, 2016


Santa Cruz County Regional Transportation Commission Bicycle Advisory 
Committee


FROM: City of Santa Cruz Public Works 


SUBJECT: Active Transportation Program Cycle 3 Grant Concepts


RECOMMENDATION:  That the Bike Committee review, comment on, and recommend the 
Active Transportation Program Cycle 3 Grant Concepts to be submitted by the City of Santa 
Cruz. 


BACKGROUND:  In September 2013, Governor Brown signed legislation that created the 
Active Transportation Program (ATP). The ATP consolidates existing federal and state 
transportation programs, including the Transportation Alternatives Program (TAP), Bicycle 
Transportation Account (BTA), and State Safe Routes to School (SR2S), into a single program 
with a focus to make California a national leader in active transportation. ATP Cycle 3
applications are due June 2016. Cycle 3 includes FY2019-20, and FY2020-21 funding years. The 
minimum request for ATP funds is $250,000.   


The purpose of ATP is to encourage increased use of active modes of transportation by achieving 
the following goals: 


 Increase the proportion of trips accomplished by biking and walking, 
 Increase safety and mobility for non-motorized users, 
 Advance the active transportation efforts of regional agencies to achieve greenhouse gas 


(GHG) reduction goals,
 Enhance public health, 
 Ensure that disadvantaged communities fully share in the benefits of the program, and 
 Provide a broad spectrum of projects to benefit many types of active transportation users. 


The City of Santa Cruz was awarded two ATP Cycle 2 grant awards for the Santa Cruz Citywide 
Safe Routes to School Crossing Improvement Program and the Branciforte Creek 
Bicycle/Pedestrian Bridge.


DISCUSSION:  Staff developed a list of high priority projects to consider for ATP Cycle 3.   


 Pacific Collegiate School Safe Routes to School and Gap Closure Project: This project 
would construct active transportation improvements connecting to the new PCS campus 
on Mission Street Extension. These improvements would also enhance connectivity with 
the separated multiuse facilities on West Cliff Drive and Segments 6 and 7 of the Rail 
Trail. This project includes sidewalk infill on Delaware, a multiuse path on Swanton 
Boulevard, bike lane improvements on Natural Bridge Drive, and intersection 
improvements at Mission Street Extension and Natural Bridges Drive, Delaware Avenue 
and Natural Bridges Drive, Delaware Avenue and Swanton Boulevard, and Mission 
Street Extension and Swift Street.  PCS parents and staff have expressed interest in active 
transportation improvements around the new campus.  


Bike Committee - April 11, 2016: 21
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 Monterey Bay Sanctuary Scenic Trail Segments 8 and 9 Design and Environmental: This 
project would fund design work and environmental analysis on a portion of Segment 8 
and all of Segment 9 of the Monterey Bay Sanctuary Scenic Trail, from the west side of 
the trestle to 17th Avenue. The City will pursue partnering with the County of Santa Cruz 
on this grant proposal to make the application more competitive. Pursuing funding for 
design and environmental work will make this project more competitive for “shovel 
ready” grant programs for construction. This project was identified as a community 
priority at every public outreach event for the Active Transportation Plan held to date. 


 San Lorenzo Riverwalk Lighting: This project would install LED lighting along the west 
side of the San Lorenzo Riverwalk between Water Street and Highway 1. Phase I (2004) 
and II (2016) of the San Lorenzo River Parkway project installed lighting on the west
side of the San Lorenzo River between Water Street and Laurel Street Extension. This 
project will increase the utility of this separated, off-road facility for bicyclists and 
pedestrians during non-daylight hours, as well as continue implementation of 
recommendations from the San Lorenzo Urban River Plan.  


No local match is required for the Active Transportation Program.  


Prepared by:
Claire Fliesler
Transportation Planner 


ATTACHMENTS:   


Attachment A: Map of PCS Infrastructure Project Locations 
Attachment B: Map of Monterey Bay Sanctuary Scenic Trail Segments 8 and 9 Boundaries 
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Source: UCB TIMS
Dates: 1/1/2009‐12/31/2013
Times: 16:00‐5:59
Bike/Ped only in Area of Influence


CASEID POINT_X POINT_Y DAYWEEK
CRASH
SEV VIOLCAT PEDCOL CRASHTYP INVOLVE PED


PRIMARY
RD


SECONDR
D INTERSECT_ DATE_ TIME_ VIOL LIGHTING


RIGHTWA
Y STFAULT CHPFAULT PEDINJ BICINJ


4206374 ‐122.023 36.98275 Tuesday 3 DUI P
Vehicle/Pe
destrian Pedestrian


Crossing in 
crosswalk at 
intersection OCEAN ST


KENNAN 
ST Y 4/21/2009 19:45


23152: (a) It is unlawful for a person who is under 
the influence of any alcoholic beverage to drive a 
vehicle. C A A SUV 1 0


4615909 ‐122.03 36.98223 Thursday 3
Wrong side 
road B Broadside Bicycle no ped RIVER ST


POTRERO 
ST Y 1/14/2010 18:25


21650.1: A bicycle operated on a roadway, or the 
shoulder of a highway, shall be operated in the 
same direction as vehicles are required to be 
driven upon the roadway. C A A


passenger 
car 0 1


4781835 ‐122.021 36.9797 Thursday 4 Not stated B Rear End Bicycle no ped WATER ST OCEAN ST N 5/27/2010 2:05 unk C A ‐ unk 0 1


4816733 ‐122.024 36.98536 Sunday 2 unk P
Vehicle/Pe
destrian not stated


Crossing in 
crosswalk at 
intersection OCEAN ST FELKER ST Y 7/4/2010 0:27 unk C D ‐ unk 1 0


5303686 ‐122.022 36.98127 Monday 3
Pedestrian 
violation B Broadside Bicycle no ped OCEAN ST BLAINE ST Y 8/22/2011 18:56


21950 (b) This section does not relieve a 
pedestrian from the duty of using due care for his 
or her safety. No pedestrian may suddenly leave a 
curb or other place of safety and walk or run into 
the path of a vehicle that is so close as to 
constitute an immediate hazard. No pedestrian 
may unnecessarily stop or delay traffic while in a 
marked or unmarked crosswalk. A D L bicycle 0 1


5318270 ‐122.025 36.97797 Tuesday 4
Automobile 
ROW B Broadside Bicycle no ped RIVER ST WATER ST N 8/16/2011 21:55


21804 (a) The driver of any vehicle about to enter 
or cross a highway from any public or private 
property, or from an alley, shall yield the right‐of‐
way to all traffic, as defined in Section 620, 
approaching on the highway close enough to 
constitute an immediate hazard, and shall continue 
to yield the right‐of‐way to that traffic until he or 
she can proceed with reasonable safety. C D A SUV 0 1


6223939 ‐122.021 36.97962 Monday 3
Improper 
turning P


Vehicle/Pe
destrian Pedestrian


Crossing in 
crosswalk at 
intersection WATER ST OCEAN ST Y 8/26/2013 19:57


22107:No person shall turn a vehicle from a direct 
course or move right or left upon a roadway until 
such movement can be made with reasonable 
safety and then only after the giving of an 
appropriate signal in the manner provided in this 
chapter in the event any other vehicle may be 
affected by the movement. B A A


passenger 
car 1 0


6314821 ‐122.023 36.98376 Monday 3
Automobile 
ROW B Broadside Bicycle no ped


FRANKLIN 
ST OCEAN ST N 11/25/2013 18:58


21804 (a) The driver of any vehicle about to enter 
or cross a highway from any public or private 
property, or from an alley, shall yield the right‐of‐
way to all traffic, as defined in Section 620, 
approaching on the highway close enough to 
constitute an immediate hazard, and shall continue 
to yield the right‐of‐way to that traffic until he or 
she can proceed with reasonable safety. C D L bicycle 0 1
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